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GREENE'S INC
1065 WEST 750 SOUTH
WOODS CROSS,UT 84087

Project No: IM-15-7(221)332
Project Name: I-15; Layton to 200 South (Clearfield)
Desc of Construction: ROAD - CONCRETE PAVEMENT REHABILITATION
Estimate Completion date on or before 09/01/2009
County: DAVIS (11)

B JACKSON CONSTRUCTION & 
ENGINEERING INC
5501 WEST WELLS PARK ROAD
WEST JORDAN,UT 84088

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

300Equal Opportunity Training00830001U 3,000.00 3,000.0010.0010.00 3,000.00Hour 10.001
1Mobilization012850010 174,835.00 121,650.00121,650.00174,835.00 105,263.16Lump 105,263.162
1Public Information Services013150010 111,147.00 6,000.006,000.00111,147.00 2,941.18Lump 2,941.183
1Traffic Control015540005 177,835.00 142,800.00142,800.00177,835.00 200,000.00Lump 200,000.004

45026Micro-Surfacing027350010 129,224.62 209,821.164.662.87 177,852.70sq yd 3.955
100Asphalt Repair Patch02741006* 10,000.00 4,921.0049.21100.00 1,053.00sq ft 10.536

1500Partial Depth Repair for Concrete Pavement027510010 412,500.00 246,030.00164.02275.00 345,060.00sq yd 230.047
3000Precast Concrete Paving Slabs02754001* 1,440,000.00 1,306,440.00435.48480.00 1,280,850.00sq yd 426.958

46Pavement Message Paint027650020 1,310.54 881.3619.1628.49 922.30Each 20.059
620Pavement Marking Paint027650050 15,754.20 12,530.2020.2125.41 13,113.00gal 21.1510

85000Grinding for Grooved-In Pavement Marking 02769000* 21,250.00 34,850.000.410.25 36,550.00ft 0.4311
Paint

5804Open Graded Surface Course027860010 239,066.76 338,257.1258.2841.19 274,239.00Ton 47.2512
360Asphalt Binder PG  64-34027860020 214,178.40 320,356.80889.88594.94 395,604.00Ton 1,098.9013

175746Reseal Roadway Joints and Random Cracks03152000* 163,443.78 115,992.360.660.93 168,716.16ft 0.9614
                                                                                          Subtotal 3,113,545.30 2,863,530.00 3,005,164.50

Total: 3,113,545.30 2,863,530.00 3,005,164.50

Percent of Engineer's Estimate: 96.52 %91.97 %
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MULTIPLE CONCRETE 
ENTERPRISES, INC.
2231 N. RULON WHITE BLVD.
OGDEN,UT 84404

Project No: IM-15-7(221)332
Project Name: I-15; Layton to 200 South (Clearfield)
Desc of Construction: ROAD - CONCRETE PAVEMENT REHABILITATION
Estimate Completion date on or before 09/01/2009
County: DAVIS (11)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

300Equal Opportunity Training00830001U 3,000.00 3,000.0010.0010.00 3,000.00Hour 10.001
1Mobilization012850010 174,835.00 238,035.30238,035.30174,835.00 356,700.00Lump 356,700.002
1Public Information Services013150010 111,147.00 1,500.001,500.00111,147.00 10,000.00Lump 10,000.003
1Traffic Control015540005 177,835.00 205,000.00205,000.00177,835.00 125,000.00Lump 125,000.004

45026Micro-Surfacing027350010 129,224.62 171,098.803.802.87 248,093.26sq yd 5.515
100Asphalt Repair Patch02741006* 10,000.00 2,500.0025.00100.00 2,500.00sq ft 25.006

1500Partial Depth Repair for Concrete Pavement027510010 412,500.00 420,000.00280.00275.00 756,000.00sq yd 504.007
3000Precast Concrete Paving Slabs02754001* 1,440,000.00 1,140,000.00380.00480.00 1,489,500.00sq yd 496.508

46Pavement Message Paint027650020 1,310.54 1,150.0025.0028.49 2,135.32Each 46.429
620Pavement Marking Paint027650050 15,754.20 13,020.0021.0025.41 17,050.00gal 27.5010

85000Grinding for Grooved-In Pavement Marking 02769000* 21,250.00 34,000.000.400.25 85,000.00ft 1.0011
Paint

5804Open Graded Surface Course027860010 239,066.76 667,460.00115.0041.19 760,324.00Ton 131.0012
360Asphalt Binder PG  64-34027860020 214,178.40 3.600.01594.94 360.00Ton 1.0013

175746Reseal Roadway Joints and Random Cracks03152000* 163,443.78 184,533.301.050.93 228,469.80ft 1.3014
                                                                                          Subtotal 3,113,545.30 3,081,301.00 4,084,132.38

Total: 3,113,545.30 3,081,301.00 4,084,132.38

Percent of Engineer's Estimate: 131.17 %98.96 %


